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Michigan Department of Transportation 

SCOPE OF SERVICE 

FOR

AS NEEDED CONSTRUCTION SERVICES 

Inspection and Testing 

                                                                                     PROJECT 1

CONTROL SECTION: 50072

JOB NUMBER: 48727A

PROJECT LOCATION:  M-29 from I-94 easterly to Baker Road.

WORK DESCRIPTION: Reconstruction

                                                                         PROJECT 2

CONTROL SECTION: 50111

JOB NUMBER: 55420, 55421A, 72401A, 55656A

PROJECT LOCATION: I-94 from Masonic Road to M-29, WB I-94 from M-29 to M-59 in              

the city of St. Clair Shores

WORK DESCRIPTION: Hot mix asphalt cold milling, resurfacing, and patching of the ramps 

on as well as placing of the topping course of HMA material. This project includes a 5 year 

materials and workmanship pavement warranty and a 2 year bridge painting warranty. 

                                                                         PROJECT 3

CONTROL SECTION: 50072

JOB NUMBER: 100103A

PROJECT LOCATION: M-29, from Baker Road to County Line Road. in Chesterfield Twp.,  

WORK DESCRIPTION: This project consists of Overband Crack Fill 

                                                                    PROJECT 4

CONTROL SECTION: 50111

JOB NUMBER: 100106A

PROJECT LOCATION:  I-94, from M-102 to Masonic Blvd. in the City of Eastpointe, 

Roseville and St. Clair Shores.  

WORK DESCRIPTION: This project consists of Overband Crack Fill and Crack Sealing on 

EB & WB I-94 and adjacent ramps.                               

PROJECT 5    (consists of 2 separate project’s)

CONTROL SECTION: 50061

JOB NUMBER: 100754A:

PROJECT LOCATION: I-696, from Hoover Rd. easterly 2.01 miles to Hayes Rd.  

WORK DESCRIPTION: The scope of work is to perform concrete pavement repairs, 

pavement joint and crack repairs on EB and WB I-696 and adjacent ramps, to perform diamond 

grinding on mainline EB and WB I-696.  The damaged valley gutter and shoulder, within the 

limits of the project, are to be repaired as directed.

JOB NUMBER 100755A:

PROJECT LOCATION:  I-696, from Dequindre Rd. easterly 4.37 miles to Hoover Rd. 

WORK DESCRIPTION: The scope of work is to perform concrete pavement patch, pavement 

spall repair and pavement joint sealing. 
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GENERAL WORK DESCRIPTION  

Inspection and testing services will be provided on an “as-needed” basis for road and bridge 

construction work.  Work will include: 

1.  Performing project construction inspection. 

2.  Performing density and bituminous testing services during construction. 

3.  Perform bridge rehabilitation inspection.

*Bridge Inspector only needed no engineering services required 

Inspection and testing services may be needed for hot mix asphalt construction, Portland cement 

concrete construction, concrete pavement repairs, guardrail installation, permanent signing, 

foundation installation, traffic signal installation, landscaping work, fence installation, bridge 

scaling, and other road and bridge construction operations.  These services are anticipated to be 

primarily during daylight hours, Monday through Sunday.  Night work may be required.  At a 

minimum, work shift information will be provided when personnel are requested. 

PRIMARY PREQUALIFICATION CLASSIFICATIONS:

Density Inspection and Testing Services 

Bituminous Pavement Inspection 

Portland Cement Concrete Inspection and Testing 

SECONDARY PREQUALIFICATION CLASSIFICATIONS:

Bridge Construction Engineering

DBE REQUIREMENT:   N/A 

MDOT RESIDENT ENGINEER / PROJECT MANAGER:

Denoris Everett, Resident Engineer 

 38257 Mound Road  

 Sterling Heights, MI 48067  

  Phone 586-978-1935 

  Fax      586-978-8075

The inspection and testing services may be needed in full beginning March 15, 2008, or as 

soon as the contracted services are awarded, through March 1, 2009.

Full-time services will not be required for all projects at all times.  This contract is for "as-

needed" services, based on the intermittent needs of the project office for the items listed above.  

The Consultant shall establish and list a point of contact for this work.  The Consultant's point of 

contact will be contacted with the requests for staff.  Every attempt will be made to submit 

requests and schedule at least one week prior to the need for personnel, however it is expected 

that any requests made will be complied within a forty-eight (48) hour period.  If the Consultant 

is unable to fulfill the request, MDOT will utilize other Consultants for the requested services. 

The Consultant provided personnel will report and be directly responsible to the Project Manager 

(Delivery Engineer) who is responsible of the project construction.  Project assignments, specific 

tasks and work hours will be given by the Delivery Engineer and/or supporting staff.
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The Consultant firm shall supply vehicles for as-needed staff, such vehicles for inspection and 

testing at a minimum shall be equipped with flashing yellow warning lights mounted on top of 

the vehicle. 

CONSULTANT RESPONSIBILITIES:

The Consultant shall furnish all services and labor necessary to conduct and complete the 

Construction Engineering Services described herein.  The Consultant will also furnish materials, 

equipment, supplies, and incidentals necessary to perform the Services (other than those 

designated in writing to be furnished by the Department), and check and/or test the materials, 

equipment, supplies, and incidentals as necessary in carrying out this work.  The Services will be 

performed to the satisfaction of the Department consistent with applicable professional 

standards. 

A. The Consultant’s principal contact with the Department shall be through the designated 

Project Manager. 

B. The Services described herein are financed with public funds.  The Consultant shall 

comply with all applicable Federal and State laws, rules, and regulations.  The Consultant 

shall perform field operations in accordance with MIOSHA regulations and accepted 

safety practices. 

C. The Consultant agrees to demonstrate knowledge of, and performance in compliance 

with, the standard construction practices of the Department; the project construction 

contract, proposal, and plans; the Standard Specifications for Construction and all 

applicable publications referenced within; the Michigan Construction Manual; the 

Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 

Density Control Handbook; and any and all other references, guidelines, and procedures 

manuals needed to carry out the work described herein in an appropriate manner. 

D. The Consultant shall notify the Project Engineer Manger, in writing, prior to any 

personnel changes from those specified in the Consultant’s original approved proposal.

Any personnel substitutions are subject to review and approval of the Project Engineer 

Manager. Changes in Consultant workload will not be sufficient reasoning to change 

dedicated personnel on this project.

E. The Consultant shall be responsible for all decisions made by their employees, or any 

subConsultant, on this project. If the Consultant, or any sub Consultant, makes any 

error or judgment, which results in increased project costs to the Department, the 

Consultant will be back charged for this cost to the project. Contact will be made as 

soon as possible with the appropriate personnel as soon as an error has been discovered, 

and a meeting can be scheduled to discuss the issue. 

The Consultant will provide, to the satisfaction of the Department, services as mentioned above, 

in the areas of HMA Construction Inspection and Testing Services, Portland Concrete Cement 

Construction Inspection, Bridge Painting, Bridge Steel Repair, Concrete Testing Services, and 

Density Testing Services as needed.  Reporting, measurement, computation, and documentation 

requirements directed by the Project Manager and/or referenced in the Specifications, Plans, 

Proposal, the Michigan Construction Manual, the MDOT Materials Source Guide and all other 

applicable references, guidelines, and procedures manuals and associated with this Construction 

Inspection, Testing, and Surveying work is also included.
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The Consultant and any sub-Consultant contracted by the Michigan Department of 

Transportation (MDOT) to perform density testing Services that use equipment regulated by the 

Nuclear Regulatory Commission (NRC) shall: 

1. Posses a valid license issued by the NRC, or recognized agreement State, for ownership 

and use of sealed sources contained within portable nuclear density gages. 

2.  Provide the Radiation Safety Officer (RSO) of MDOT with a copy of the aforementioned 

license. 

3. Comply with all rules and regulations set forth by titles 10 (Energy) and 49 

(Transportation) of the Code of Federal Regulations. 

Failure of any of the above will be found in noncompliance with the contract. 

A. For Project Administration, the Consultant shall:

1. The Consultant will provide the necessary personnel to adequately perform the requirements 

of this Agreement, and that his/her employees will possess the experience, knowledge, and 

character to qualify them for the particular duties each is to perform. 

2. The Consultant will furnish necessary inspection, and testing equipment needed to carry out 

the inspection and testing services. 

3. The Consultant will provide the inspector(s) lap top computers (or equivalent) with the most 

current Field Manager and/or Field Book software, and the inspector(s) will produce all daily 

inspection reports in this format.  The inspectors will deliver all inspection reports to the 

Project Manager’s field office daily, or as arranged. 

4. Withdraw any personnel or halt any services no longer required, at the request of the 

Department, or within a reasonable time after the lack of need becomes apparent to the 

Consultant or the Project Manager.  The Consultant will not be reimbursed for the cost of 

personnel charged to a project that the Project Manager has determined were unnecessary.

B. For Project Inspection, the Consultant shall:

1. Inspectors: Perform as the Inspector for the project consistent with the Department’s 

practice and in accordance with the Specifications, Plans, Proposal, the Michigan 

Construction Manual, the Materials Source Guide, and other applicable references, 

guidelines, and/or procedures manuals.  The Inspector(s) will be assigned this project with a 

sufficient number of technically qualified and experienced personnel to perform the Services 

required under the Agreement in a timely manner to avoid delay to the Construction 

Contractor.

2. NPDES Inspection:  An MDEQ certified NPDES Stormwater Operator will be assigned to 

inspect and document the project per the NPDES requirements.  Any violation of the NPDES 

permit by the construction contractor must be immediately reported to the Project Manager.  

Personnel performing inspection on areas where soil and erosion control are needed, must 

have completed and passed the three (3) day Soil Erosion and Sedimentation Control training 

course offered by the MDEQ. 
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3. Traffic Control: The Consultant will furnish inspectors qualified to assure contract 

compliance with Traffic Control requirements.  Inspectors will be familiar with Department 

policies and Part 6 of the MMUTCD. 

4. Coordination:  Provide appropriate coordination, contact, and cooperation with affected 

local, state, and/or federal agencies; other Consultants and other Contractors; the general 

public; utilities and railroad companies; and local police, fire, and emergency services which 

may be affected by the project and which are deemed to be the responsibility of the 

Consultant and/or the Department. 

5. Phones:  The Consultants shall be equipped with cellular phones.  The phones can not be 

charged as a direct expense to the project.  Nextel phones with direct connect option are 

requested but not required. 

6. Contract Compliance:  The Consultant will immediately bring to the attention of the Project 

Manager any failure by the Contractor to comply with a plan or specification requirement, 

any problem, trends toward borderline compliance, or any other occurrence which may 

require resolution. 

7. Progress:  Keep daily diaries, sketches, logs, and records consistent with Department 

practice as may be needed to record the Contractor’s progress.  Notify the Project Manager of 

any anticipated Contractor’s requests for extensions of time.  Notify the Project Manager 

upon receipt of any Contractor’s requests for extensions of time. 

8. Changes/Extras/Adjustments: Notify the Project Manager immediately of any 

unanticipated project conditions and any changes, extras, or adjustments to the contract. 

9. Contentious Issues: Notify the Project Manger of any problems, issues, discrepancies, or 

other items brought to the attention of the Consultant by the Contractor. 

10. Consultant Deliverables: Collect, properly label or identify, and deliver to the Department 

any original diaries, logs, notebooks, accounts, records, reports, as-constructed plans, other 

documents, and project files prepared by the Consultant in the performance of the 

Agreement, upon completion or termination of the Agreement.  Return, upon completion or 

termination of the Agreement, Specifications, Manuals, guides, written instructions, 

construction contracts and plans, unused forms, and any other documents and materials 

furnished by the Department.  The Consultant may be responsible for replacing lost 

documents or materials at a fair and reasonable price. 

C. For Quality Assurance Testing and Reporting, the Consultant shall:

1. Material Testing: Sample and/or test materials (except off-aggregates, concrete cylinder 

breaks, and HMA plant testing) to be incorporated in the work, including but not limited to, 

concrete quality assurance testing, on-site aggregates, and density testing and reporting, 

according to Materials Source Guide, and reject Contractor’s work and materials not meeting 

the Specifications, Plans, Proposal, the Michigan Construction Manual, Materials Quality 

Assurance Manual, and all other applicable references, guidelines, and procedures manuals.

Determine the acceptability of materials found to be in non-compliance. 
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Acceptance samples, tests, and reporting procedures will conform to the Specifications, 

Proposal, MDOT Materials Source Guide and other applicable references, guidelines, and 

procedures manuals prescribed by the Department. 

2. Material Certification: Coordinate with MDOT office staff to make certain that acceptable 

test reports and material certifications from the supplier have been received, prior to the 

incorporation of materials in the work, for materials tested off the project site. 

3. Materials Reports:  Submit materials test reports (including, but not limited to Moisture and 

Density 582B and 582BM,  Inspector's Report of Concrete Placed 1174A and 1174A-M, 

Aggregate Inspection Reports 1900 & 1901, Bituminous QA reports, and Concrete QA 

reports, etc.) according to the distribution list on a daily basis, within one work day following 

the testing.  The efficiency of the Consultant in getting the "Moisture and Density 

Determination, Nuclear Method", Form 582B and 582BM, copy to the C&T, Density 

Technology Unit, 8885 Ricks Road, PO Box 30049, Lansing, MI 48909 will be measured by 

that unit and reported to the Project Manager. 

4. Testing Personnel:  For aggregate, concrete, density, and HMA testing, utilize only 

personnel certified according to current Department requirements.  Personnel will be certified 

on all projects (not just NHS projects). 

The concrete testing inspector will be certified as a Concrete Technician Michigan Level I 

through a program certified by Michigan Concrete Association Board of Examiners or the 

Michigan Concrete Paving Association. 

Any inspector involved in sampling or testing of Hot Mix Asphalt must be a Michigan 

Qualified HMA QC/QA Technician. 

Any inspector performing sampling or testing of aggregates must be a current Michigan 

Certified Aggregate Technician. 

Any person performing density testing or handling of nuclear density testing equipment must 

have complete the Michigan Density Technology Certification Program and successfully 

completed radiation safety training.  

5. Density Gauge:  The Consultant inspector will provide a Troxler Density Gauge and comply 

with all requirements related to the use of this gauge established by the Nuclear Regulatory 

Commission and MDOT.  This gauge should be calibrated to meet MDOT requirements. 

6. Concrete Equipment: The Consultant inspector will be required to provide a Roll-O-Meter 

or Acme or Press-Air air entrainment gauge for concrete testing. This gauge should be 

calibrated to meet MDOT requirements. 

D. For Measurement, Computation, Documentation, and Record-keeping, the Consultant 

shall:

1. Documentation: Measure and compute quantities, and provide appropriate documentation of 

all materials incorporated in the work and items of work completed, and maintain an item 
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record account using Field Manager or Field Book software.  The Consultant must obtain and 

be able to use the most current available version of  FieldManager as the primary system for 

automation of all required documentation for this project.  Contact Info Tech at (352) 375-

7624 or fax (352) 373-9586 or (www.infotechfl.com) to obtain software and information on 

training.

2. Assist in maintaining As-Constructed Plans throughout the project, showing any field 

changes, final utility locations, substantial quantity changes, etc.  Verify the As-Constructed 

Plan information that is required to be provided by the Contractor. 

3. Reports-Consultant Generated: Prepare such periodic, intermediate and final reports and 

records as may be required by the Department and as are applicable to the project, which 

may include, but are not limited to: 

  a. Inspector’s Daily Reports 

  b. Work Orders, (Form 1137) 

  c. Moisture and Density Determination Reports (Form 582BM) 

  d. Inspector's Report of Concrete Placed (Form 1174A-M) 

e. NPDES Stormwater Operator Reports, (Form 1126) 

  f. Labor Compliance, such as the Weekly Employment and OJT Report (Form 1199) 

  g. Mechanical Analysis, (Form 1901) 

  h. Bi-Weekly Construction Progress Report (Form 1102A) and Weekly Statement of 

Working Days Charged (Form 1116), if applicable 

i. Final Quantity Sheets 

  j.  Force Accounts 

  k. Contractor Evaluation (Form 1182), and 

 l. Other records and/or reports as required for the individual project by the Project 

Manager and/or as required by Specifications, Plans, Proposal, the Michigan 

Construction Manual, the Materials Source Guide, and other applicable references, 

guidelines, and/or procedures manuals. 

E. For Finaling All Project Documentation, the Consultant shall:

1. Final Measure and Summarize: Final field measure applicable items of work.  Prepare 

final summaries for applicable items of work. 

2. Project Review/Certification: If requested, participate in and resolve items determined to 

be insufficient during the Department’s review(s) of project records prior to submittal of 

the Final Estimate. 
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MDOT RESPONSIBILITIES:

A. The Project Manager will furnish to the Consultant project specific construction contracts, 

proposals, plans, plan revisions, written instructions, and other information and/or data as 

deemed necessary by the Project Manager for the Services required herein. 

B. The Department will furnish concrete cylinder breaks, off-site aggregate testing, off-site 

inspections and tests of steel, cement, HMA mixture designs, sewer and drainage pipe, 

structural steel, pre-stressed girders and beams, traffic signs, and any other materials 

customarily tested in the Department laboratories with its own forces or by statewide 

contracts.  The customary testing is described in the Materials Quality Assurance Manual 

with exceptions noted within the Specifications, Plans, and Proposal.  The Consultant will be 

responsible for the sampling and transportation of all the materials to be tested by 

Department personnel. 

C. The Department will provide the HMA plant inspection required for Quality Assurance and 

will submit the QA reports to the Consultant Project Engineer for analysis and action.  The 

Consultant will still be responsible for all on-site HMA inspection required, including, but 

not limited to, locating the required Quality Assurance cores, and coordinating with the 

contractor regarding this sampling. 

D. The Department will perform soil borings and subsurface investigation as necessary 

throughout the contract. 

E. Perform as the Project Engineer for the project consistent with the Department’s practice and 

in accordance with the Specifications, Plans, Proposal, the Michigan Construction Manual, 

the Materials Source Guide, and other applicable references, guidelines, and/or procedures 

manuals. 

F. The Department shall provide the office technician staff thru this contract to maintain the 

project files in accordance with MDOT procedures.  The Consultant inspector will coordinate 

with the Department's staff to submit the required documentation, as indicated elsewhere in 

this Scope of Services.

PAYMENT SCHEDULE:

Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis. 

CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the 'then current' 

guidelines.  The latest copy of the "Professional Engineering Service Reimbursement Guidelines 

for Bureau of Highways" is available on MDOT's Bulletin Board System.  This document 

contains instructions and forms that must be followed and used for invoicing/billing; payment 

may be delayed or decreased if the instructions are not followed. 
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Payment to the Consultant for Services rendered shall not exceed the "Actual Cost Plus Fixed 

Fee, Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 

contract with the Consultant.  All invoices/bills must be submitted within 14 calendar days of the 

last date of services being performed for that invoice. 

Direct expenses will not be paid in excess of that allowed by the Department for its own 

employees in accordance with the State of Michigan’s Standardized Travel Regulations.  

Supporting documentation must be submitted, with the invoice/bill, for all billable expenses on 

the Project.  The only hours that will be considered allowable charges for this contract are those 

that are directly attributable to the activities of this Project. 

The use of overtime hours is not acceptable unless prior written approval is granted by the 

MDOT Region Engineer/Bureau Director and the MDOT Project Engineer Manager.

Reimbursement for overtime hours that are allowed will be limited to time spent on this project 

in excess of forty hours per person per week.  Any variations to this rule should be included in 

the priced proposal submitted by the Consultant and must have prior written approval by the 

MDOT Region Engineer/Bureau Director and the MDOT Project Engineer Manager. 

This scope is for “as needed” services.  As such, the hours provided are only an estimate.  The 

Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of the 

authorized total hours in which services have been provided to the Department.  The fixed fee 

allowed for this project will be 11.0%.  Fixed fee on “as needed” projects is computed by taking 

the percent of actual labor hours invoiced to labor hours authorized, then applying that 

percentage to the total fixed fee authorized. 

The hours billed for inspectors will not begin until the inspectors report to the project site 

or to the project office. 


